## **Estimating Subcontractor Information Sheet**

## **Project Information:**

| Year S SUbcontracted Subcontra | Company Name: |   |   | Trade:                     | Trade:                               |  |
|--|---------------|---|---|----------------------------|--------------------------------------|--|
| Year   |               | a.  | Union or Non union (circle)             |                            |                                      |  |
| Year         \$         Year         \$           Year         \$         Year         \$           Manpower Available On Staff         Subcontracted         Subcontracted           Bonding Information:         a. Is your company able to provide a Payment & Performance Bond? Yes or b. If yes, what is your bonding capacity?         c. If yes, what is your bonding surety?           List of current projects (Attach any additional projects on a separate page)         a. Project: Location:         Location:           Contract Size:         Percent Complete: Average Daily Manpower: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Anticipated projects to start the next (3) months (Attach any additional projects on a separa a. Project: Location: Location: Location: Contract Size: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start  | Annua         | ual door volume in the past three (3) years |   | Largest jobs in pa         | Largest jobs in past three (3) years |  |
| Year       \$       Year       \$         Year       \$       Year       \$         Manpower Available On Staff       Subcontracted       Subcontracted         Bonding Information:       a. Is your company able to provide a Payment & Performance Bond? Yes or b. If yes, what is your bonding capacity?       c.       If yes, what is your bonding surety?         List of current projects (Attach any additional projects on a separate page)       a. Project: Location: Contract Size: Percent Complete: Average Daily Manpower: Scope: Location: Contract Size: Percent Complete: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Ant. Comp. Date: Scope: Location: Contract Size: Percent Complete: Average Daily Manpower: Scope: Location: Contract Size: Start the next (3) months (Attach any additional projects on a separate page)         List of anticipated projects to start the next (3) months (Attach any additional projects on a separate page)       Location: Contract Size: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Project: Start Date: Anticipated Daily Manpower: Labor used for this Projec   | Year_         |   | \$                                      | Year                       | <u> </u>                             |  |
| Year   |               |   |   |                            |                                      |  |
| Subcontracted  |               |   |   |                            |                                      |  |
| Bonding Information:  a. Is your company able to provide a Payment & Performance Bond? Yes or b. If yes, what is your bonding capacity?  c. If yes, what is your bonding surety?  List of current projects (Attach any additional projects on a separate page)  a. Project:  | Manp          | owe   | · Available                             |                            |                                      |  |
| a. Is your company able to provide a Payment & Performance Bond? Yes or b. If yes, what is your bonding capacity?  c. If yes, what is your bonding surety?  List of current projects (Attach any additional projects on a separate page)  a. Project:  |               | On Staff                                    |   | Subcontracted              | Subcontracted                        |  |
| a. Is your company able to provide a Payment & Performance Bond? Yes or b. If yes, what is your bonding capacity?  c. If yes, what is your bonding surety?  List of current projects (Attach any additional projects on a separate page)  a. Project:  | Bondi         | ng In                                       | formation:                              |                            |                                      |  |
| b. If yes, what is your bonding capacity?  c. If yes, what is your bonding surety?  List of current projects (Attach any additional projects on a separate page)  a. Project:  |               | _   |   | avment & Performance Bor   | nd? Yes or No                        |  |
| c. If yes, what is your bonding surety?  List of current projects (Attach any additional projects on a separate page)  a. Project:   |               | -   |   |                            |                                      |  |
| List of current projects (Attach any additional projects on a separate page)  a. Project:  |               | _   |   |                            |                                      |  |
| a. Project: Location: Percent Complete: Average Daily Manpower: GC Name: Scope:  b. Project: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Scope: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Scope: C. Project: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Scope: C. Project: Location: Contract Size: Percent Complete: Average Daily Manpower: GC Name: Scope: Contract Size: Percent Complete: Ant. Comp. Date: Scope: Contract Size: Scope: Contract Size: Scope: Contract Size: Start Date: Scope: Contract Size: Start Date: Start Date: Scope: Contract Size: Start Date: Scope: Contract Size: Scope: Scond Tier/Sub/ GC Name: Contract Size: Start Date: Scope: Scond Tier Sub/ Second T |               |   | , |                            |                                      |  |
| Contract Size:   | List of       | curr  | ent projects (Attach any additional pro | ojects on a separate page) |                                      |  |
| Average Daily Manpower: GC Name:   |               | a.  | Project:                                | Location:                  |                                      |  |
| Average Daily Manpower: GC Name:   |               |   | Contract Size:                          | Percent Complet            | e:                                   |  |
| Ant. Comp. Date:   |               |   |   |                            |                                      |  |
| b. Project: Location:  |               |   |   |                            |                                      |  |
| Contract Size:   |               | b.  |   |                            |                                      |  |
| Average Daily Manpower: GC Name:   |               |   |   |                            |                                      |  |
| c. Project:  |               |   |   |                            |                                      |  |
| Contract Size: Percent Complete:   |               |   | Ant. Comp. Date:                        | Scope:                     |                                      |  |
| Average Daily Manpower: GC Name: Scope:  |               | c.  | Project:                                | Location:                  |                                      |  |
| Ant. Comp. Date: Scope:  List of anticipated projects to start the next (3) months (Attach any additional projects on a separate a. Project: Location: Location: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier/Sub/GC Name: Contact: PH# Scope: Location: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier Sub/  |               |   | Contract Size:                          | Percent Complet            | e:                                   |  |
| List of anticipated projects to start the next (3) months (Attach any additional projects on a separal a. Project: Location: Location: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier/Sub/GC Name: Contact: PH# Scope: Location: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier Sub/  |               |   | Average Daily Manpower:                 | GC Name:                   |                                      |  |
| List of anticipated projects to start the next (3) months (Attach any additional projects on a separal a. Project: Location: Location: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier/Sub/GC Name: Contact: PH# Scope: Location: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier Sub/  |               |   | Ant. Comp. Date:                        | Scope:                     |                                      |  |
| a. Project:  |               |   |   |                            |                                      |  |
| Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier/Sub/GC Name: Contact: PH# Scope: b. Project: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: ( ) Employees ( ) Second Tier Sub/  | List of       |   |   |                            |                                      |  |
| Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: (  |               | a.  |   |                            |                                      |  |
| Labor used for this Project: () Employees () Second Tier/Sub/ GC Name:Contact:PH#  |               |   |   |                            |                                      |  |
| GC Name: Contact: PH# Scope: b. Project: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: () Employees () Second Tier Sub/   |               |   |   |                            |                                      |  |
| Scope:  b. Project: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: () Employees () Second Tier Sub/  |               |   |   |                            |                                      |  |
| b. Project: Location: Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: () Employees () Second Tier Sub/  |               |   |   |                            | PH#                                  |  |
| Contract Size: Start Date: Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: () Employees () Second Tier Sub/  |               |   |   |                            |                                      |  |
| Anticipated Completion Date: Anticipated Daily Manpower: Labor used for this Project: () Employees () Second Tier Sub/   |               | b.  |   |                            |                                      |  |
| Labor used for this Project: () Employees () Second Tier Sub/  |               |   |   |                            |                                      |  |
|  |               |   |   |                            |                                      |  |
| GC Name:   |               |   |   |                            |                                      |  |
| Scope:   |               |   |   |                            | PH#                                  |  |

Signed:\_\_\_\_\_\_\_ Date: \_\_\_\_\_